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1.  The specifications and drawings for Invitation No. DACW64-01-B-0019, Dredging 
Mid Bay, (45-Foot Project), Houston-Galveston Navigation Channels, Texas, advertised 
on 14 June 2001, and for which bids are rescheduled to be opened on 13 September 
2001, are hereby modified as follows: 
 
 (a)  QUESTIONS AND ANSWERS, 11 JULY 2001 (Issued by Amendment No. 
0004). - The following Questions and Answers shall be changed as follows: 
 
 "Question No. 2 - The Site Erosion Protection bid item was deleted by 
Amendment No. 0007. 
 
 "Answers Nos. 24 and 27. - Change "Amendment No. 0003" to "Amendment 
No. 0004." 
 
 (b)  Specifications. 
 
 (1)  Page 00800-2, Paragraph 2(d) (Issued by Amendment No. 0002, Item 
1(a)(2)). - Delete this Paragraph 2(d) and substitute the following therefor: 
 
 "(d)  Condition of Channel.  The general shape of the existing section of  
 Channel to  be dredged is shown by cross sections.  Side scans and  
 magnetometer surveys indicate debris in the Channel.  The debris includes  
 what appears to be piling running along the east side of the Channel between  
 approximate Stations 29+000 to 50+000, and is approximately 300 feet off the  
 centerline of the Channel.  This piling is not considered to be normally  
 encountered within the Houston Ship Channel. Other debris may include ship  
 anchors, chain, buoy anchors, wire cable, tires, timber, concrete, and other  
 metallic and non-metallic items.  Results of the side scans and magnetometer  
 surveys are available for review at the U.S. Army Corps of Engineers Galveston  
 District office.  Within the Mid Bay Beneficial Use Site, the Contractor may  
 encounter debris that has been dumped from previous dredged projects along  
 the Channel.  Debris may include anchor chain, wire cable, buoy anchors,  
 tires, concrete, timber and other metallic and non-metallic debris." 
 
 (2)  Page 02313-3, Subparagraph 1.5.2. - Delete this Subparagraph. 
 
 (3)  Page 02315-3, Subparagraph 1.7.2. - Delete this Subparagraph. 
 
 (4)  Page 02327-2, Subparagraph 1.3.1.3(6). (Issued by Amendment No. 0004). - 
Delete this Subparagraph and substitute the following: 
 
 "(6)  The Contractor shall consider applicable means and methods compatible  
 with the plan of construction, for the protection of the construction site.  The  
 Contractor will not be permitted to construct temporary earthen dikes to  
 protect the levees, unless specifically authorized by the Contracting Officer.   
 Any temporary physical barriers shall be removed upon completion of the work  
 at no cost to the Government."  
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 (5)  Page 02327-2, Subparagraph 1.3.1.3(7). (Issued by Amendment No. 0004). - 
Delete this Subparagraph and substitute the following: 
 
 "(7)  The Phasing Plan and Schedule for construction of levees and installation  
 of shore protection." 
 
 (6)  Page 02327-11, Paragraph 3.4 (Issued by Amendment No. 0004). - Delete 
this Paragraph and substitute the following: 
 
 "3.4  PROTECTION OF THE WORK SITE.  The location of the Mid Bay Beneficial  
 Use Site is unprotected within Galveston Bay and is subject to ship wakes from  
 the Houston Ship Channel and significant fetch length and storm influences on  
 wave height.  The Contractor shall expect erosion of unprotected levees.  The  
 Contractor shall be responsible for protecting the work site and for repair of  
 eroded or otherwise damaged levees at no additional cost to the Government.   
 The Contractor may consider the use of a temporary physical barrier placed in  
 front of the exterior levee between the Bay or Ship Channel and the exterior  
 levee." 
 
 (7)  Page 02381-6, Paragraph 3.2 (Issued by Amendment No. 0004). - In the 
third line, change "blanket stone" to "riprap." 
 
 (8)  Page 02481-2, Subparagraph 14.2. - Delete this Subparagraph 
 
 (9)  Page 02482-6, Subparagraph 1.4.1 (Issued with Amendment No. 0004). - 
Delete this Subparagraph and substitute the following: 
 

 "1.11.1 Debris.  During progress of the work, the Contractor shall not deposit  
 worn out discharge pipe, wire rope, scrap metal, anchors, anchor chains,  
 timbers, or other rubbish or obstructive material in the Houston Ship Channel.  
  This material, together with scrap rope, wire cable, buoy, buoy anchors, tires,  
 or other obstructive materials normally encountered during dredging activities  
 shall be expected and the Contractor shall dispose of this debris at approved  
 locations offsite.  No separate payment will be made for removal and disposal of  
 this debris." 

 
 (10)  Page 02482-16, Subparagraph 3.4.5.2 (Issued by Amendment No. 0004). - 
Delete this Subparagraph and substitute the following: 
 
 "3.4.5.2  Debris.  No debris shall be placed within the Placement Areas." 
 
 (11)  Page 02484-2, Subparagraph 1.5.2. - Delete this Subparagraph and 
substitute the following: 
 
 "1.5.2  Debris.  During progress of the work, the Contractor shall not deposit  
 worn out discharge pipe, wire rope, scrap metal, anchors, anchor chains,  
 timbers, or other rubbish or obstructive material in the Mid Bay Beneficial Use  
 Site. This material, together with scrap rope, wire cable, buoy, buoy anchors,  
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 tires, or other obstructive materials normally encountered during dredging  
 activities may be expected and the Contractor shall dispose of this debris at  
 approved locations offsite.  No separate payment will be made for removal and  
 disposal of this debris. 
 
2.  This amendment shall be attached to and become a part of the specifications. 
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